date:

Honolulu High-Capacity Transit Corridor Project
Fixed Guideway Alternatives

Summary Cost Comparison of Alternative Analysis
New Start Project (East Kapolel to Ala Moana Center)

05/04/07

East Kapolei to Ala Moana Center

Preliminary - Not Final
(2006$ with Contingency)

Sections & Alignments

Preliminary - Not Final
(2006$ with Contingency)

Sections & Alignments

Section 1

Section 2

Description

Saratoga Ave/North-South Rd from UHWO-
Makai Station

Alt 5

Fort Weaver Rd to Aloha Stadium

5

1

At-grade/elevated

At-grade/elevated

10.00 |GUIDEWAY & TRACK ELEMENTS
10.01 |Guideway: At-grade Exclusive Right-of-way $2,068,368
10.04 |Guideway: Aerial structure $98,768,007 $265,825,986
10.06 |Guideway: Underground cut & cover $0 $19,347,000
10.08 |Guideway: Retained cut or fill $7,420,200 $9,893,600
10.09 |Track: Direct fixation $8,750,025 $22,999,950
10.11 |Track: Ballasted $3,165,612 $753,000
10.12 [Track: Special (switches, turnouts) $2,969,460 $4,633,684
SUBTOTAL GUIDEWAY & TRACK $123,141,672 $323,453,220
20.00 ([STATIONS, STOPS, TERMINALS, INTERMODAL
20.01 |At-grade station, stop, shelter, mall, terminal, platform $3,195,536 $3,195,536
20.02 |Aerial station, stop, shelter, mall, terminal, platform $11,881,180 $23,762,360
20.07 |Elevators, escalators $6,504,240 $13,008,480
SUBTOTAL COST STATIONS, STOPS, TERMINALS, INTERMODAL $21,580,956 $39,966,376
30.00 |YARDS, SHOPS, ADMIN/SUPPORT FACILITIES
Administration Building: Office, sales, storage, revenue
30.01 |counting $0 $0
30.03 |Heavy Maintenance Facility $0 $0
30.04 |Storage Building & Yard "IN 30.03" "IN 30.03"
SUBTOTAL COST YARDS, SHOPS, ADMIN/SUPPORT FACILITIES $0 $0
40.00 |[SITEWORK & SPECIAL CONDITIONS
40.01 [Demolition, Clearing, Earthwork $2,474,018 $7,463,018
40.02 |Site Utilities, Utility Relocation $12,515,940 $17,431,423
Haz. mat'l, contam'd soil removal/mitigation, ground water
40.03 |treatments $237,355 $3,250,635
Environmental mitigation, e.g. wetlands,
40.04 [historic/archeologic, parks $750,000 $2,500,000
Site Development: Roads, walks, plazas, parking lots,
40.06 [landscape work $33,172,332 $97,827,729
SUBTOTAL COST SITEWORK & SPECIAL CONDITIONS $49,149,645 $128,472,805
50.00 |[SYSTEMS
50.01 [Train control and signals $6,468,246 $8,466,612
50.02 [Traffic signals and crossing protection $0 $8,073,364
50.03 [Traction power supply: substations $6,561,844 $11,483,227
50.04 [Traction power distribution: catenary and third rail $4,957 065 $8,535,150
50.05 [Communications $5,761,431 $10,636,626
50.06 [Fare collection system and equipment $899,136 $1,498,560
50.07 |[Central Control $0 $0
SUBTOTAL COST SYSTEMS $24,647,722 $48,693,539

SUBTOTAL CONSTRUCTION COSTS

$218,519,995

$540,585,940

CONTINGENCY (WEIGHTED AVERAGE)

$56,227,730

$140,145,693

SUBTOTAL CONSTRUCTION COSTS

WITH CONTINGENCY

$274,747,725

$680,731,633

FEE/RISK

in items above

in items above

ADJUSTMENT FOR CASUAL OVERTIME

(2.5% OF DIRECT LABOR)

$1,803,032

$4,467,301

SUBTOTAL CONSTRUCTION COSTS

$276,550,757

$685,198,934

HAWAII STATE EXCISE

4.712%

$13,031,072

$32,286,574

TOTAL CONSTRUCTION COSTS (2006$)

$289,581,829

$717,485,508

Parsons Brinckerhoff

AR00148779



Honolulu High-Capacity Transit Corridor Project East Kapolei to Ala Moana Center
Fixed Guideway Alternatives Preliminary - Not Final Preliminary - Not Final
Summary Cost Comparison of Alternative Analysis (2006$ with Contingency) | (2006$ with Contingency)
New Start Project (East Kapolel to Ala Moana Center)
date: 05/04/07 Sections & Alignments Sections & Alignments
Section 1 Section 2
Saratoga Ave/North-South Rd from UHWO-
Description Makai Station Fort Weaver Rd to Aloha Stadium
60.00 |ROW, LAND, EXISTING IMPROVEMENTS
60.01 [Purchase or lease of real property $0 $3,320,000
60.02 [Relocation of existing households and businesses $0 $400,000
SUBTOTAL COST ROW, LAND, EXISTING IMPROVEMENTS $0 $3,720,000
CONTINGENCY & ENGINEERING (40%+10% ) 50% $0 $1,860,000
TOTAL ROW COSTS $0 $5,580,000
70.00 |[VEHICLES
70.01_[Light Rail IN SECTION 6 IN SECTION 6
70.06 |Non-revenue vehicles IN SECTION 6 IN SECTION 6
70.07 [Spare parts (10% of LRV's) IN SECTION 6 IN SECTION 6
SUBTOTAL VEHICLE COST $0 $0
CONTINGENCY & ENGINEERING STAFF(10%+14%) 24% $0 $0
TOTAL VEHICLE COSTS $0 $0
80.00 [SOFT COSTS
80.01 [Preliminary Engineering 3.0% $8,687,455 $21,524 565
80.02 [Final Design 45% $13,031,182 $32,286,848
80.03 |Project Management for Design and Construction 55% $15,927,001 $39,461,703
80.04 |Construction Administration & Management 10.0% $28,958,183 $71,748 551
80.05 |Insurance-Professional liability 1.50% $4,343,727 $10,762,283
80.06 [Legal, Permits, Review Fees by other agencies, cities, etc 1.50% $4,343,727 $10,762,283
80.07 [Survey, Testing, Investigation, Inspection 0.50% $1,447 909 $3,587,428
80.08 |Agency: Force Account Work (2% 3'4) 3.5% $10,135,364 $25,111,993
SUBTOTAL SOFT COSTS 30% $86,874,549 $215,245,652
90.00
CONTINGENCY (Project Reserve) (10 thru 80) 6.0% $22,587,383 $56,298,670
100.00
FINANCE CHARGES $0 $0
110.00 |Total Construction (10+20+30+40+50) (2006$) $289,581,829 $717,485,508
OTHER PROJECT COST (60+70+80+90+100) (2006$) $109,461,931 $277,124,322
TOTAL PROJECT COST (10+20+30+40+50+60+70+80+90+100) (2006$) $399,043,760 $994,609,829
Route foot length 19,269' 35,574
Construction Cost per Route Foot (2006$) $15,000 $20,200
Construction Cost per Route Mile (2006$) $79,200,000 $106,656,000

Parsons Brinckerhoff

AR00148780



Honolulu High-Capacity Transit Corridor Project

East Kapolei to Ala Moana Center

Fixed Guideway Alternatives Preliminary - Not Final Preliminary - Not Final
Summary Cost Comparison of Alternative Analysis (2006$ with Contingency) | (2006$ with Contingency)
New Start Project (East Kapolel to Ala Moana Center)
date: 05/04/07 Sections & Alignments Sections & Alignments
Section 3 Section 4
Description Salt Lake Blvd/Dillingham Blvd Dillingham Blvd
section 3 alt 2
15 18
Elevated Elevated
10.00 |GUIDEWAY & TRACK ELEMENTS
10.01 |Guideway: At-grade Exclusive Right-of-way
10.04 |Guideway: Aerial structure $203,521,800 $71,662,950
10.06 [Guideway: Underground cut & cover $0 $0
10.08 [Guideway: Retained cut or fill $0 $0
10.09 [Track: Direct fixation $16,856,100 $5,935,275
10.11 [Track: Ballasted $0 $0
10.12 [Track: Special (switches, turnouts) $1,914,822 $2,872,233
SUBTOTAL GUIDEWAY & TRACK $222 292 722 $80,470,458
20.00 [STATIONS, STOPS, TERMINALS, INTERMODAL
20.01 |At-grade station, stop, shelter, mall, terminal, platform $0 $0
20.02 |Aerial station, stop, shelter, mall, terminal, platform $11,737,180 $17,821,770
20.07 |Elevators, escalators $6,504,240 $9,756,360
SUBTOTAL COST STATIONS, STOPS, TERMINALS, INTERMODAL $18,241,420 $27,578,130
30.00 [YARDS, SHOPS, ADMIN/SUPPORT FACILITIES
Administration Building: Office, sales, storage, revenue
30.01 |counting $0 $0
30.03 |Heavy Maintenance Facility $0 $0
30.04 |Storage Building & Yard "IN 30.03" "IN 30.03"
SUBTOTAL COST YARDS, SHOPS, ADMIN/SUPPORT FACILITIES $0 $0
40.00 ([SITEWORK & SPECIAL CONDITIONS
40.01 [Demolition, Clearing, Earthwork ' $5,169,204 $1,820,151
40.02 [Site Utilities, Utility Relocation $18,860,936 $72,140,805
Haz. mat'l, contam'd soil removal/mitigation, ground water
40.03 [treatments $154,290 $2,313,240
Environmental mitigation, e.g. wetlands,
40.04 [historic/archeologic, parks $2,500,000 $2,500,000
Site Development: Roads, walks, plazas, parking lots,
40.06 |landscape work $16,974,210 $5,931,451
SUBTOTAL COST SITEWORK & SPECIAL CONDITIONS $43,658,640 $84,705,647
50.00 [SYSTEMS
50.01 [Train control and signals $5,943,336 $2,092,734
50.02 [Traffic signals and crossing protection $5,151,512 $2,835,328
50.03 [Traction power supply: substations $8,202,305 $3,280,922
50.04 [Traction power distribution: catenary and third rail $5,618,700 $1,978,425
50.05 [Communications $7,466,628 $2,629,107
50.06 [Fare collection system and equipment $599 424 $899,136
50.07 [Central Control $0 $0
SUBTOTAL COST SYSTEMS $32,981,905 $13,715,652
SUBTOTAL CONSTRUCTION COSTS $317,174,687 $206,469,887
$81,962,115 $59,494,891
CONTINGENCY (WEIGHTED AVERAGE)
SUBTOTAL CONSTRUCTION COSTS WITH CONTINGENCY $399,136,801 $265,964,779
FEE/RISK in items above in items above
$2,619,335 $1,745,394
ADJUSTMENT FOR CASUAL OVERTIME|(2.5% OF DIRECT LABOR)
$401,756,137 $267,710,173
SUBTOTAL CONSTRUCTION COSTS
$18,930,749 $12,614,503
HAWAII STATE EXCISE 4.712%
TOTAL CONSTRUCTION COSTS (2006$%) $420,686,886 $280,324,676

Parsons Brinckerhoff

AR00148781



Honolulu High-Capacity Transit Corridor Project East Kapolei to Ala Moana Center
Fixed Guideway Alternatives Preliminary - Not Final Preliminary - Not Final
Summary Cost Comparison of Alternative Analysis (2006$ with Contingency) | (2006$ with Contingency)
New Start Project (East Kapolel to Ala Moana Center)
date: 05/04/07 Sections & Alignments Sections & Alignments
Section 3 Section 4
Description Salt Lake Blvd/Dillingham Blvd Dillingham Blvd
60.00 |ROW, LAND, EXISTING IMPROVEMENTS
60.01 [Purchase or lease of real property $4,720,000 $6,540,000
60.02 [Relocation of existing households and businesses $0 $0
SUBTOTAL COST ROW, LAND, EXISTING IMPROVEMENTS $4,720,000 $6,540,000
CONTINGENCY & ENGINEERING (40%+10% ) 50% $2,360,000 $3,270,000
TOTAL ROW COSTS $7,080,000 $9,810,000
70.00 |[VEHICLES
70.01_[Light Rail IN SECTION 6 IN SECTION 6
70.06 |Non-revenue vehicles IN SECTION 6 IN SECTION 6
70.07 [Spare parts (10% of LRV's) IN SECTION 6 IN SECTION 6
SUBTOTAL VEHICLE COST $0 $0
CONTINGENCY & ENGINEERING STAFF(10%+14%) 24% $0 $0
TOTAL VEHICLE COSTS $0 $0
80.00 [SOFT COSTS
80.01 [Preliminary Engineering 3.0% $12,620,607 $8,409,740
80.02 [Final Design 4.5% $18,930,910 $12,614,610
80.03 |Project Management for Design and Construction 5.5% $23,137,779 $15,417,857
80.04 [Construction Administration & Management 10.0% $42,068,689 $28,032,468
80.05 [Insurance-Professional liability 1.50% $6,310,303 $4,204,870
80.06 [Legal, Permits, Review Fees by other agencies, cities, etc 1.50% $6,310,303 $4,204,870
80.07 [Survey, Testing, Investigation, Inspection 0.50% $2,103 434 $1,401,623
80.08 |Agency: Force Account Work (2% 3'4) 3.5% $14,724,041 $9,811,364
SUBTOTAL SOFT COSTS 30% $126,206,066 $84,097,403
90.00
CONTINGENCY (Project Reserve) (10 thru 80) 6.0% $33,238,377 $22 453,925
100.00
FINANCE CHARGES $0 $0
110.00 |Total Construction (10+20+30+40+50) (2006$) $420,686,886 $280,324,676
OTHER PROJECT COST (60+70+80+90+100) (2006$) $166,524,443 $116,361,328
TOTAL PROJECT COST (10+20+30+40+50+60+70+80+90+100) (2006$) $587,211,328 $396,686,004
Route foot length 24,972 8,793
Construction Cost per Route Foot (2006$) $16,800 $31,900
Construction Cost per Route Mile (2006$) $88,704,000 $168,432,000

Parsons Brinckerhoff

AR00148782



Honolulu High-Capacity Transit Corridor Project

East Kapolei to Ala Moana Center

Fixed Guideway Alternatives Preliminary - Not Final Preliminary - Not Final
Summary Cost Comparison of Alternative Analysis (2006$ with Contingency) | (2006$ with Contingency)
New Start Project (East Kapolel to Ala Moana Center)
date: 05/04/07 Sections & Alignments Sections & Alignments
Section 5 Section 6
Dillingham/Nimitz Hwy/Halekauwila
Description St/Kapiolani Blvd to Ala Moana Sta Systemwide
Alt 11
25 26
Elevated Elevated
10.00 |GUIDEWAY & TRACK ELEMENTS
10.01 |Guideway: At-grade Exclusive Right-of-way
10.04 |Guideway: Aerial structure $118,816,510 $0
10.06 [Guideway: Underground cut & cover $0 $0
10.08 [Guideway: Retained cut or fill $0 $0
10.09 |Track: Direct fixation $9,803,700 $0
10.11 [Track: Ballasted $0 $0
10.12 |Track: Special (switches, turnouts) $5,793,564 $0
SUBTOTAL GUIDEWAY & TRACK $134,413,774 $0
20.00 [STATIONS, STOPS, TERMINALS, INTERMODAL
20.01 |At-grade station, stop, shelter, mall, terminal, platform $0 $0
20.02 |Aerial station, stop, shelter, mall, terminal, platform $36,696,688 $0
20.07 |Elevators, escalators $17,945 931 $0
SUBTOTAL COST STATIONS, STOPS, TERMINALS, INTERMODAL $54,642,619 $0
30.00 [YARDS, SHOPS, ADMIN/SUPPORT FACILITIES
Administration Building: Office, sales, storage, revenue
30.01 |counting $0 $14,758,888
30.03 |Heavy Maintenance Facility $0 $66,456,265
30.04 |Storage Building & Yard "IN 30.03" "IN 30.03"
SUBTOTAL COST YARDS, SHOPS, ADMIN/SUPPORT FACILITIES $0 $81,215,153
40.00 ([SITEWORK & SPECIAL CONDITIONS
40.01 [Demolition, Clearing, Earthwork ' $3,006,468 $0
40.02 [Site Utilities, Utility Relocation $126,787,082 $0
Haz. mat'l, contam'd soil removal/mitigation, ground water
40.03 [treatments $0 $0
Environmental mitigation, e.g. wetlands,
40.04 [historic/archeologic, parks $750,000 $0
Site Development: Roads, walks, plazas, parking lots,
40.06 |landscape work $5,406,413 $0
SUBTOTAL COST SITEWORK & SPECIAL CONDITIONS $135,949,963 $0
50.00 [SYSTEMS
50.01 [Train control and signals $3,456,712 $0
50.02 [Traffic signals and crossing protection $6,336,226 $0
50.03 [Traction power supply: substations $4,921,383 $0
50.04 [Traction power distribution: catenary and third rail $3,267,900 $0
50.05 [Communications $4,342,676 $0
50.06 [Fare collection system and equipment $1,798,272 $0
50.07 [Central Control $0 $8,529, 933
SUBTOTAL COST SYSTEMS $24,123,169 $8,529,933
SUBTOTAL CONSTRUCTION COSTS $349,129,524 $89,745,086
$100,336,736 $22,436,272
CONTINGENCY (WEIGHTED AVERAGE)
SUBTOTAL CONSTRUCTION COSTS WITH CONTINGENCY $449,466,260 $112,181,358
FEE/RISK in items above in items above
$2,949,622 $736,190
ADJUSTMENT FOR CASUAL OVERTIME|(2.5% OF DIRECT LABOR)
$452,415,883 $112,917,548
SUBTOTAL CONSTRUCTION COSTS
$21,317,836 $5,320,675
HAWAII STATE EXCISE 4.712%
TOTAL CONSTRUCTION COSTS (2006$%) $473,733,719 $118,238,223

Parsons Brinckerhoff

AR00148783



Parsons Brinckerhoff

Honolulu High-Capacity Transit Corridor Project East Kapolei to Ala Moana Center
Fixed Guideway Alternatives Preliminary - Not Final Preliminary - Not Final
Summary Cost Comparison of Alternative Analysis (2006$ with Contingency) | (2006$ with Contingency)
New Start Project (East Kapolel to Ala Moana Center)
date: 05/04/07 Sections & Alignments Sections & Alignments
Section 5 Section 6
Dillingham/Nimitz Hwy/Halekauwila
Description St/Kapiolani Blvd to Ala Moana Sta Systemwide
60.00 |ROW, LAND, EXISTING IMPROVEMENTS
60.01 [Purchase or lease of real property $31,800,000 $0
60.02 |Relocation of existing households and businesses $1,300,000 $0
SUBTOTAL COST ROW, LAND, EXISTING IMPROVEMENTS $33,100,000 $0
CONTINGENCY & ENGINEERING (40%+10% ) 50% $16,550,000 $0
TOTAL ROW COSTS $49,650,000 $0
70.00 |[VEHICLES
70.01_[Light Rail IN SECTION 6 $162,804,312
70.06 |Non-revenue vehicles IN SECTION 6 $4,203,149
70.07 [Spare parts (10% of LRV's) IN SECTION 6 $16,280,418
SUBTOTAL VEHICLE COST $0 $183,287,879
CONTINGENCY & ENGINEERING STAFF(10%+14%) 24% $0 $43,989,091
TOTAL VEHICLE COSTS $0 $227,276,970
80.00 [SOFT COSTS
80.01 [Preliminary Engineering 3.0% $14,212,012 $3,547,147
80.02 [Final Design 4.5% $21,318,017 $5,320,720
80.03 [Project Management for Design and Construction 5.5% $26,055,355 $6,503,102
80.04 [Construction Administration & Management 10.0% $47,373,372 $11,823,822
80.05 [Insurance-Professional liability 1.50% $7,106,006 $1,773,573
80.06 [Legal, Permits, Review Fees by other agencies, cities, etc 1.50% $7,106,006 $1,773573
80.07 [Survey, Testing, Investigation, Inspection 0.50% $2,368,669 $591,191
80.08 |[Agency: Force Account Work (2% 3'4) 3.5% $16,580,680 $4,138,338
SUBTOTAL SOFT COSTS 30% $142,120,116 $35,471,467
90.00
CONTINGENCY (Project Reserve) (10 thru 80) 6.0% $39,930,230 $22,859,200
100.00
FINANCE CHARGES $0 $0
110.00 |Total Construction (10+20+30+40+50) (2006$) $473,733,719 $118,238,223
OTHER PROJECT COST (60+70+80+90+100) (2006$) $231,700,346 $285,607,636
TOTAL PROJECT COST (10+20+30+40+50+60+70+80+90+100) (2006$) $705,434,065 $403,845,859
Route foot length 14,524'
Construction Cost per Route Foot (2006$) $32,600
Construction Cost per Route Mile (2006$) $172,128,000

AR00148784


















Honolulu High-Capacity Transit Corridor Project
Fixed Guideway Alternatives
Summary Cost Comparison of Alternative Analysis
Pricing Sheet
Sitework & Special Conditions
Saratoga Ave/North-South Rd Fort Weaver Rd to Aloha
CcOoSsT UNIT from UHWO-Makai Station Stadium
1D FTA Code DESCRIPTION QTY UNIT COST Section 1 Alt 5 Section 2 Alt 1
140.00 Sitework & Special Conditions 40.A AERIAL ALIGNMENT 12,363 33,274
40.AG AT GRADE ALIGNMENT 6,906 2,300
CSC40.01-1 Demolition: Urban 1 RF $207 $0) 35,574 $7,363,818
CSC40.01-2 Demolition: Rural 1 RF $22 $0) $0)
CSC40.01-3 Demolition: Residential 1 RF $53 6,906 $366,018 $0)
CSC40.01-8 Clear and Grubbing 1 RF $62 34,000 $2,108,000 1,600 $99,200
CSC40.01-5 Earthwork 1 RF in guideway
CSC40.01-6 Building Mitigation (Underpinning, etc) 1 RF $4,672,938 $0) $0)
Building Mitigation (Parking Structure Demolition &
CS8C40.01-7 Reconstruction) 1 SF $532 $0 $0
40.01 Demo Clearing & Sitework $2,474,018 $35,574 $7,463,018
CSC40.02-1 UTILITIES BASED ON 1992 INFORMATION 1 RF $81 19,269 $1,560,789 35,574 $2,881,494
CSC40.02-7 Utility: REMOVALS 1 RF $54 19,269 $1,040,526 35,574 $1,920,996
SECTION 1: ELECTRICAL & COMMUNICATION- KAMOKILA
CSC40.02-8 BLVD 1 LS $11,661,300 - $0) - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- KAPOLEI
CSC40.02-9 BLVD 1 LS $10,140,835 - $0) - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- SARATOGA
ICSC40.02-10 BLVD 1 LS $14,919,197 - $0) - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-10a SARATOGA BLVD 1 LS $9,914,625 1 $9,914,625 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- GEIGER/FT
ICSC40.02-11 WEAVER BLVD 1 LS $8,585,817 - $0) - $0)
SECTION 2: ELECTRICAL & COMMUNICATION-
ICSC40.02-12 FARRINGTON BLVD 1 LS $12,628,933 - $0) 1 $12,628,933
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-13 LAKE/NORTH KING BLVD 1 LS $16,069,810 - $0) - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-14 LAKE/DILLINGHAM BLVD 1 LS $15,489,716 - $0) - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-15 SIDE OF AIRPORT VIADUCT 1 LS $110,634,239 - $0) - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAKAI
ICSC40.02-16 SIDE OF AIRPORT VIADUCT ELEVATED 1 LS $90,946,739 - $0) - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-17 SIDE OF AIRPORT VIADUCT 1 LS $22,388,642 - $0) - $0)
ICSC40.02-18 SECTION 3: ELECTRICAL & COMMUNICATION- AOLELE ST 1 LS $21,606,054 - $0) - $0)
SECTION 4: ELECTRICAL & COMMUNICATION-
ICSC40.02-19 DILLINGHAM BLVD 1 LS $70,953,750 - $0) - $0)
ICSC40.02-20 SECTION 4: ELECTRICAL & COMMUNICATION- KING ST 1 LS $48,825,000 - $0) - $0)
ICSC40.02-21 SECTION 4: ELECTRICAL & COMMUNICATION- MIDDLE ST 1 LS $299,250 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-22 KING ST/HOTEL ST/KAWAIAHAO ST/KAPIOLANI BLVD 1 LS $133,610,175 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-23 DILLINGHAM BLVD/HOTEL ST/KAWAIAHAO ST/KAPIOLANI 1 LS $135,273,779 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-24 KING ST/WAIMANU ST/KAPIOLANI BLVD 1 LS $119,605,978 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-24a NORTH KING STAWVAIMANU ST/KAPIOLANI BLVD 1 LS $9,497,964 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-25 DILLINGHAM BLVD/HOTEL ST/WAIMANU ST/KAPIOLANI 1 LS $121,269,582 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-26 KING ST/NIMITZ HWY/QUEEN ST/KAPIOLANI BLVD 1 LS $120,324,175 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-62 DILLINGHAM/NIMITZ/QUEENST/KAPIOLANI BLVD 1 LS $121,048,364 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-63 KING / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,162,486 - $0) - $0)
SECTION 5:MOS 2a :NORTH KING / NIMITZ /
[SC40.02-63a HALEKAUWILA ST / KAPIOLANI 1 LS $33,552,021 - $0) - $0)
SECTION 5:MOS 2a :DILLINGHAM / NIMITZ / HALEKAUWILA
5C40.02-63a1 8T/ KAPIOLANI 1 LS $34,290,694 - $0) - $0)
SECTION 5: MOS 2b NORTH KING / NIMITZ /
£SC40.02-63b HALEKAUWILA ST / KAPIOLANI 1 LS $52,504,197 - $0) - $0)
SECTION 5: MOS 2b Dillingham / NIMITZ / HALEKAUWILA
5C40.02-63b1 8T/ KAPIOLANI 1 LS $53,242,870 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-64 DILLINGHAM / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,983,234 - $0) - $0)
SECTION 5: MOS 3 DILLINGHAM / NIMITZ / HALEKAUWILA
[SC40.02-64a 8T/ KAPIOLANI 1 LS $124,826,342 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-65 KING / BERETANIA ST /S KING ST 1 LS $61,198,973 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-66 DILLINGHAM / BERETANIA ST / S KING ST 1 LS $62,813,917 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
KING STAMVAIMANU ST/KAPIOLANI BLVD (short Tunnel King
ICSC40.02-68 st) 1 LS $164,208,791 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
DILLINGHAM BLVD/HOTEL ST/WAIMANU ST/KAPIOLANI
ICSC40.02-69 BLVD (long Tunnel King st 1 LS $165,872,395 - $0) - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- WAIKIKI
ICSC40.02-67 SPUR 1 LS $60,625,729 $0 $0) $0 $0)
ok ok
40.02 UTILITIES BASED ON 1992 INFORMATION 1 RF $12,515,940 $17,431,423
Hazardous Material Mitigation: Petrochemical Contaminated
CSC40.03-1 Excavation 1 TON $185.00 1,283 $237,355 17,571 $3,250,635
CSC40.03-2 Hazardous Material Mitigation: Groundwater treatment 1 GAL $1 $0 $0) $0 $0)
Hazardous Material Mitigation: Petrochemical Contaminated
40.03 Excavation $237,355 $3,250,635
Environmental Mitigation: Allowance for Biological and
CSC40.04-1 Archeological/Historical Monitoring 1 ALLOW $750,000 $2,500,000
Environmental mitigation, e.g. wetlands, historic/archeologic,
40.04 parks $750,000 $2,500,000
Site Development: Roads, Walkways, Landscaping
CS8C40.06-1 Street Construction Adj. to LRT - One Lane 1 RF $295 0 $0| 33,974 $10,022,330
CSC40.06-1a Turn Pocket (100 ft) 1 RF $204 0 $0) 6,440 $1,313,760
CSC40.06-17 Intersection Modification Type 1 1 LS $146,075 0 $0) 4 $584,300
CSC40.06-18 Intersection Modification Type 2 1 LS $110,599 0 $0) 3 $331,797
CSC40.06-19 Intersection Modification Type 3 1 LS $78,372 0 $0 4 $313,488
CSC40.06-21 Intersection Modification Type 4 1 LS $32,482 0 $0) 0 $0)
CSC40.06-10 Landscaping & Urban Design: Urban 1 RF $187 $0) $0)
CSC40.06-11 Landscaping & Urban Design: Rural 1 RF $93 $0) $0)
CSC40.06-12 Landscaping & Urban Desigh Based on 1992 Study 1 RF $130 19,269 $2,504,970 35,574 $4,624,620
CSC40.06-13 Hotel Street Mall Reconstruction 1 sf $160 0 $0) 0 $0
CSC40.06-14 PARK & RIDE AT GRADE 1 STALL $4,543 2,800 $12,720,400 0 $0)
CSC40.06-15 PARK & RIDE STRUCTURED 1 STALL $24,459 0 $0) 1,600 $39,134,400
CSC40.06-15A ACCESS RAMP TO P&R STRUCTURE 1 SQFT $440 40,000 $17,600,000 92,377 $40,645,880
CSC40.06-16 BUS BAYS 1 STALL $22,714 2 $45,428 14 $317,996
Public Art (2% of Section 20.00 Stations) 1 % 2% $15,076,716 $301,534 $26,957,896 $539,158
40.06  Site Development: Roads, Walkways, Landscaping $33,172,332 $97,827,729
Temporary Facilities
40.08 Temporary Facilities 1 $0
Total Sitework & Special Conditions 1 LS 49,149,645 128,472,805
PARSONS BRINCKERHOFF
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Honolulu High-Capacity Transit Corridor Project
Fixed Guideway Alternatives

Summary Cost Comparison of Alternative Analysis

Pricing Sheet
Sitework & Special Conditions

Salt Lake Blvd/Dillingham

cosT UNIT Blvd Dillingham Blvd
1D FTA Code DESCRIPTION QTY UNIT COST Section 3 Alt 2 Section4 Alt 3
140.00 Sitework & Special Conditions 40.A AERIAL ALIGNMENT 24,972 8,793
40.AG AT GRADE ALIGNMENT 0 0
CSC40.01-1 Demolition: Urban 1 RF $207 24,972 $5,169,204 8,793 $1,820,151
CSC40.01-2 Demolition: Rural 1 RF $22 $0 $0)
CS8C40.01-3 Demolition: Residential 1 RF $53 $0 $0|
CSC40.01-8 Clear and Grubbing 1 RF $62 0 $0 0 $0)
CSC40.01-5 Earthwork 1 RF in guideway
CSC40.01-6 Building Mitigation (Underpinning, etc) 1 RF $4,672,938 $0 $0)
Building Mitigation (Parking Structure Demolition &
CS8C40.01-7 Reconstruction) 1 SF $532 $0 $0
40.01 Demo Clearing & Sitework $5,169,204 $1,820,151
CSC40.02-1 UTILITIES BASED ON 1992 INFORMATION 1 RF $81 24,972 $2,022,732 8,793 $712,233
CSC40.02-7 Utility: REMOVALS 1 RF $54 24,972 $1,348,488 8,793 $474,822
SECTION 1: ELECTRICAL & COMMUNICATION- KAMOKILA
CSC40.02-8 BLVD 1 LS $11,661,300 - $0 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- KAPOLEI
CSC40.02-9 BLVD 1 LS $10,140,835 - $0 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- SARATOGA
ICSC40.02-10 BLVD 1 LS $14,919,197 - $0 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-10a SARATOGA BLVD 1 LS $9,914,625 - $0 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- GEIGER/FT
ICSC40.02-11 WEAVER BLVD 1 LS $8,585,817 - $0 - $0)
SECTION 2: ELECTRICAL & COMMUNICATION-
ICSC40.02-12 FARRINGTON BLVD 1 LS $12,628,933 - $0 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-13 LAKE/NORTH KING BLVD 1 LS $16,069,810 - $0 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-14 LAKE/DILLINGHAM BLVD 1 LS $15,489,716 1 $15,489,716 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-15 SIDE OF AIRPORT VIADUCT 1 LS $110,634,239 - $0 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAKAI
ICSC40.02-16 SIDE OF AIRPORT VIADUCT ELEVATED 1 LS $90,946,739 - $0 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-17 SIDE OF AIRPORT VIADUCT 1 LS $22,388,642 - $0 - $0)
ICSC40.02-18 SECTION 3: ELECTRICAL & COMMUNICATION- AOLELE ST 1 LS $21,606,054 - $0 - $0)
SECTION 4: ELECTRICAL & COMMUNICATION-
ICSC40.02-19 DILLINGHAM BLVD 1 LS $70,953,750 - $0 1 $70,953,750
ICSC40.02-20 SECTION 4: ELECTRICAL & COMMUNICATION- KING ST 1 LS $48,825,000 - $0 - $0)
ICSC40.02-21 SECTION 4: ELECTRICAL & COMMUNICATION- MIDDLE ST 1 LS $299,250 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-22 KING ST/HOTEL ST/KAWAIAHAO ST/KAPIOLANI BLVD 1 LS $133,610,175 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-23 DILLINGHAM BLVD/HOTEL ST/KAWAIAHAO ST/KAPIOLANI 1 LS $135,273,779 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-24 KING STAWAIMANU ST/KAPIOLANI BLVD 1 LS $119,605,978 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-24a NORTH KING STAMWAIMANU ST/KAPIOLANI BLVD 1 LS $9,497,964 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-25 DILLINGHAM BLVD/HOTEL STAMWAIMANU ST/KAPIOLANI 1 LS $121,269,582 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-26 KING ST/NIMITZ HWY/QUEEN ST/KAPIOLANI BLVD 1 LS $120,324,175 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-62 DILLINGHAM/NIMITZ/QUEENST/KAPIOLANI BLVD 1 LS $121,048,364 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-63 KING / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,162,486 - $0 - $0)
SECTION 5:MOS 2a :NORTH KING / NIMITZ /
[SC40.02-63a HALEKAUWILA ST / KAPIOLANI 1 LS $33,552,021 - $0 - $0)
SECTION 5:MOS 2a :DILLINGHAM / NIMITZ / HALEKAUWILA
5C40.02-63a1 8T/ KAPIOLANI 1 LS $34,290,694 - $0 - $0)
SECTION 5: MOS 2b NORTH KING / NIMITZ /
£SC40.02-63b HALEKAUWILA ST / KAPIOLANI 1 LS $52,504,197 - $0 - $0)
SECTION 5: MOS 2b Dillingham / NIMITZ / HALEKAUWILA
5C40.02-63b1 8T/ KAPIOLANI 1 LS $53,242,870 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-64 DILLINGHAM / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,983,234 - $0 - $0)
SECTION 5: MOS 3 DILLINGHAM / NIMITZ / HALEKAUWILA
[SC40.02-64a 8T/ KAPIOLANI 1 LS $124,826,342 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-65 KING / BERETANIA ST/ S KING ST 1 LS $61,198,973 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-66 DILLINGHAM / BERETANIA ST / SKING ST 1 LS $62,813,917 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
KING STAWAIMANU ST/KAPIOLANI BLVD (short Tunnel King
ICSC40.02-68 st) 1 LS $164,208,791 - $0| - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
DILLINGHAM BLVD/HOTEL STAMWAIMANU ST/KAPIOLANI
ICSC40.02-69 BLVD (long Tunnel King st 1 LS $165,872,395 - $0 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- WAIKIKI
ICSC40.02-67 SPUR 1 LS $60,625,729 $0 $0| $0 $0)
ok ok
40.02 UTILITIES BASED ON 1992 INFORMATION 1 RF $18,860,936 $72,140,805
Hazardous Material Mitigation: Petrochemical Contaminated
CSC40.03-1 Excavation 1 TON $185.00 834 $154,290 12,504 $2,313,240
CSC40.03-2 Hazardous Material Mitigation: Groundwater treatment 1 GAL $1 $0 $0| $0 $0)
Hazardous Material Mitigation: Petrochemical Contaminated
40.03 Excavation $154,290 $2,313,240
Environmental Mitigation: Allowance for Biological and
CSC40.04-1 Archeological/Historical Monitoring 1 ALLOW $2,500,000 $2,500,000
Environmental mitigation, e.g. wetlands, historic/archeologic,
40.04 parks $2,500,000 $2,500,000
Site Development: Roads, Walkways, Landscaping
CSC40.06-1 Street Construction Adj. to LRT - One Lane 1 RF $295 18,500 $5,457,500 9,702 $2,862,090
CSC40.06-1a Turn Pocket (100 ft) 1 RF $204 2,200 $448,800 2,690 $548,760
CS8C40.06-17 Intersection Modification Type 1 1 LS $146,075 0 $0 0 $0
CSC40.06-18 Intersection Modification Type 2 1 LS $110,599 0 $0 8 $884,792
CSC40.06-19 Intersection Modification Type 3 1 LS $78,372 0 $0 0 $0)
CSC40.06-21 Intersection Modification Type 4 1 LS $32,482 0 $0 0 $0)
CSC40.06-10 Landscaping & Urban Design: Urban 1 RF $187 $0 $0)
CSC40.06-11 Landscaping & Urban Design: Rural 1 RF $93 $0 $0)
CSC40.06-12 Landscaping & Urban Design Based on 1992 Study 1 RF $130 24,972 $3,246,360 8,793 $1,143,090
CSC40.06-13 Hotel Street Mall Reconstruction 1 sf $160 0 $0 0 $0
CSC40.06-14 PARK & RIDE AT GRADE 1 STALL $4,543 1,650 $7,495,950 0 $0)
CSC40.06-15 PARK & RIDE STRUCTURED 1 STALL $24,459 0 $0 0 $0)
CSC40.06-15A ACCESS RAMP TO P&R STRUCTURE 1 SQFT $440 0 $0 0 $0)
CSC40.06-16 BUS BAYS 1 STALL $22,714 4 $90,856 6 $136,284
Public Art (2% of Section 20.00 Stations) 1 % 2% $11,737,180 $234,744 $17,821,770 $356,435
40.06  Site Development: Roads, Walkways, Landscaping $16,974,210 $5,931,451
Temporary Facilities
40.08 Temporary Facilities 1 $0
Total Sitework & Special Conditions 1 LS 43,658,640 84,705,647
PARSONS BRINCKERHOFF
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Pricing Sheet

Sitework & Special Conditions

Honolulu High-Capacity Transit Corridor Project
Fixed Guideway Alternatives
Summary Cost Comparison of Alternative Analysis

Dillingham/Nimitz
Hwy/Halekauwila St/Kapiolani
CcOoSsT UNIT Blvd to Ala Moana Sta
1D FTA Code DESCRIPTION QTY UNIT COST Section 1 Alt 5
140.00 Sitework & Special Conditions 40.A AERIAL ALIGNMENT 14,524
40.AG AT GRADE ALIGNMENT 0
CSC40.01-1 Demolition: Urban 1 RF $207 14,524 $3,006,468
C8C40.01-2 Demolition: Rural 1 RF $22 $0|
CS8C40.01-3 Demolition: Residential 1 RF $53 $0|
CSC40.01-8 Clear and Grubbing 1 RF $62 0 $0)
CSC40.01-5 Earthwork 1 RF in guideway
CSC40.01-6 Building Mitigation (Underpinning, etc) 1 RF $4,672,938 $0)
Building Mitigation (Parking Structure Demolition &
CS8C40.01-7 Reconstruction) 1 SF $532 $0
40.01 Demo Clearing & Sitework $3,006,468
CSC40.02-1 UTILITIES BASED ON 1992 INFORMATION 1 RF $81 14,524 $1,176,444
CSC40.02-7 Utility: REMOVALS 1 RF $54 14,524 $784,296
SECTION 1: ELECTRICAL & COMMUNICATION- KAMOKILA
CSC40.02-8 BLVD 1 LS $11,661,300 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- KAPOLEI
CSC40.02-9 BLVD 1 LS $10,140,835 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- SARATOGA
ICSC40.02-10 BLVD 1 LS $14,919,197 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-10a SARATOGA BLVD 1 LS $9,914,625 - $0)
SECTION 1: ELECTRICAL & COMMUNICATION- GEIGER/FT
ICSC40.02-11 WEAVER BLVD 1 LS $8,585,817 - $0)
SECTION 2: ELECTRICAL & COMMUNICATION-
ICSC40.02-12 FARRINGTON BLVD 1 LS $12,628,933 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-13 LAKE/NORTH KING BLVD 1 LS $16,069,810 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- SALT
ICSC40.02-14 LAKE/DILLINGHAM BLVD 1 LS $15,489,716 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-15 SIDE OF AIRPORT VIADUCT 1 LS $110,634,239 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAKAI
ICSC40.02-16 SIDE OF AIRPORT VIADUCT ELEVATED 1 LS $90,946,739 - $0)
SECTION 3: ELECTRICAL & COMMUNICATION- MAUKA
ICSC40.02-17 SIDE OF AIRPORT VIADUCT 1 LS $22,388,642 - $0)
ICSC40.02-18 SECTION 3: ELECTRICAL & COMMUNICATION- AOLELE ST 1 LS $21,606,054 - $0)
SECTION 4: ELECTRICAL & COMMUNICATION-
ICSC40.02-19 DILLINGHAM BLVD 1 LS $70,953,750 - $0)
ICSC40.02-20 SECTION 4: ELECTRICAL & COMMUNICATION- KING ST 1 LS $48,825,000 - $0)
ICSC40.02-21 SECTION 4: ELECTRICAL & COMMUNICATION- MIDDLE ST 1 LS $299,250 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-22 KING ST/HOTEL ST/KAWAIAHAO ST/KAPIOLANI BLVD 1 LS $133,610,175 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-23 DILLINGHAM BLVD/HOTEL ST/KAWAIAHAO ST/KAPIOLANI 1 LS $135,273,779 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-24 KING STAMWAIMANU ST/KAPIOLANI BLVD 1 LS $119,605,978 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- MOS 1
[SC40.02-24a NORTH KING STAMWAIMANU ST/KAPIOLANI BLVD 1 LS $9,497,964 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-25 DILLINGHAM BLVD/HOTEL STAVAIMANU ST/KAPIOLANI 1 LS $121,269,582 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-26 KING ST/NIMITZ HWY/QUEEN ST/KAPIOLANI BLVD 1 LS $120,324,175 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-62 DILLINGHAM/NIMITZ/QUEENST/KAPIOLANI BLVD 1 LS $121,048,364 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-63 KING / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,162,486 - $0)
SECTION 5:MOS 2a :NORTH KING / NIMITZ /
[SC40.02-63a HALEKAUWILA ST / KAPIOLANI 1 LS $33,552,021 - $0)
SECTION 5:MOS 2a :DILLINGHAM / NIMITZ / HALEKAUWILA
5C40.02-63a1 8T/ KAPIOLANI 1 LS $34,290,694 - $0)
SECTION 5: MOS 2b NORTH KING / NIMITZ /
£SC40.02-63b HALEKAUWILA ST / KAPIOLANI 1 LS $52,504,197 - $0)
SECTION 5: MOS 2b Dillingham / NIMITZ / HALEKAUWILA
5C40.02-63b1 8T/ KAPIOLANI 1 LS $53,242,870 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-64 DILLINGHAM / NIMITZ / HALEKAUWILA ST / KAPIOLANI 1 LS $152,983,234 - $0)
SECTION 5: MOS 3 DILLINGHAM / NIMITZ / HALEKAUWILA
[SC40.02-64a 8T/ KAPIOLANI 1 LS $124,826,342 1 $124,826,342
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
ICSC40.02-65 KING / BERETANIA ST/ S KING ST 1 LS $61,198,973 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
ICSC40.02-66 DILLINGHAM / BERETANIA ST / S KING ST 1 LS $62,813,917 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- NORTH
KING STAWAIMANU ST/KAPIOLANI BLVD (short Tunnel King
ICSC40.02-68 st) 1 Ls $164,208,791 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION-
DILLINGHAM BLVD/HOTEL STAMWAIMANU ST/KAPIOLANI
ICSC40.02-69 BLVD (long Tunnel King st 1 LS $165,872,395 - $0)
SECTION 5: ELECTRICAL & COMMUNICATION- WAIKIKI
ICSC40.02-67 SPUR 1 LS $60,625,729 $0 $0)
ok
40.02 UTILITIES BASED ON 1992 INFORMATION 1 RF $126,787,082
Hazardous Material Mitigation: Petrochemical Contaminated
CSC40.03-1 Excavation 1 TON $185.00 - $0)
CSC40.03-2 Hazardous Material Mitigation: Groundwater treatment 1 GAL $1 $0 $0)
Hazardous Material Mitigation: Petrochemical Contaminated
40.03 Excavation $0
Environmental Mitigation: Allowance for Biological and
CSC40.04-1 Archeological/Historical Monitoring 1 ALLOW $750,000
Environmental mitigation, e.g. wetlands, historic/archeologic,
40.04 parks $750,000
Site Development: Roads, Walkways, Landscaping
CSC40.06-1 Street Construction Adj. to LRT - One Lane 1 RF $295 6,919 $2,041,105
CSC40.06-1a Turn Pocket (100 ft) 1 RF $204 3,100 $632,400
CS8C40.06-17 Intersection Modification Type 1 1 LS $146,075 0 $0|
CS8C40.06-18 Intersection Modification Type 2 1 LS $110,509 0 $0|
CSC40.06-19 Intersection Modification Type 3 1 LS $78,372 1 $78,372]
CSC40.086-21 Intersection Modification Type 4 1 LS $32,482 1 $32,482]
CSC40.06-10 Landscaping & Urban Design: Urban 1 RF $187 $0)
CSC40.06-11 Landscaping & Urban Design: Rural 1 RF $93 $0)
CSC40.06-12 Landscaping & Urban Design Based on 1992 Study 1 RF $130 14,524 $1,888,120
CS8C40.06-13 Hotel Street Mall Reconstruction 1 sf $160 0 $0
CSC40.06-14 PARK & RIDE AT GRADE 1 STALL $4,543 0 $0)
CSC40.06-15 PARK & RIDE STRUCTURED 1 STALL $24,459 0 $0)
CSC40.06-15A ACCESS RAMP TO P&R STRUCTURE 1 SQFT $440 0 $0)
CSC40.06-16 BUS BAYS 1 STALL $22,714 - $0)
Public Art (2% of Section 20.00 Stations) 1 % 2% $36,696,688 $733,934
40.06  Site Development: Roads, Walkways, Landscaping $5,406,413
Temporary Facilities
40.08 Temporary Facilities 1 $0
Total Sitework & Special Conditions 1 LS 135,949,963
PARSONS BRINCKERHOFF
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Honolulu High-Capacity Transit Corridor Project

Fixed Guideway Alternatives
Summary Cost Comparison of Alternative Analysis

Pricing Sheet Vehicles
Summary Cost Comparison of Alternative Analysis

Vehicles Cost Summary

COST 20-mile Alignment UNIT 20-mile Alignment
ID DESCRIPTION QTY UNIT COST COST

70.00 Vehicles

CSC70.01 Articulated LRV 66 EA $2,466,732 $162,804,312

70.01 TOTAL EA $162,804,312
CSC70.06 Non Revenue Vehicles 1 LS $4,203,149 $4,203,149

70.06 TOTAL LS $4,203,149
CSC70.07 Spare Parts 66 EA $246,673 $16,280,418

70.07 TOTAL EA $16,280,418

Total Vehicles $183,287,879
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